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Widening SB US101 Off-Ramp to SB SR87 and US101/Story Rd On-Ramps
Pre-Qual Due 5/28/21

PreBid Meeting 5/20/2021 05-May-21 02-Jun-21 10-Sep-21 07-May-22

VTA Capital Project Support Services TBD TBD 2022 2028

US 101 – Southbound SR 87 Ramp Widening/US 101 – Story Road Ramp Metering TBD TBD 2021 2022

Transit-Oriented Communities Planning Studies TBD TBD 2021 2022

Light Rail System Rehabilitation Late 2021 TBD TBD TBD

Light Rail Track Intrusion Prevention and Safety Railing Late 2021 TBD TBD TBD

Bridge and Structure Repair and Rehabilitation Late 2021 TBD TBD TBD

Light Rail Pedestrian Swing Gate Repair Late 2021 TBD TBD TBD

Light Rail Vasona Back Gate Construction Late 2021 TBD TBD TBD

Light Rail Platform Rehabilitation Late 2021 TBD TBD TBD

North Yard Paving Rehabilitation Early 2021 TBD TBD TBD

Chaboya Building Modification Late 2021 TBD TBD TBD

Light Rail Eastridge to BART Regional Connector Mid 2021 TBD TBD TBD

Guadalupe Train Wash Replacement Late 2021 TBD TBD TBD

Fiber Line Replacement Mid 2021 TBD TBD TBD

Light Rail Transit Signal Priority (TSP) Detection Upgrades Early 2021 TBD TBD TBD

Countywide Local Streets and Roads Safety Plan TBD TBD 01-Apr-21 01-Apr-22

Santa Clara County-wide Commuter Rewards Program Software TBD TBD TBD TBD

Microsoft Office Upgrade TBD TBD 01-Apr-21 01-Apr-23

Data Protection for Production Enterprise TBD TBD 01-Apr-21 01-Apr-22

Hardware and Software Upgrade for Public Systems TBD TBD 01-Apr-21 01-Jun-22

Enterprise Systems Monitoring Tool TBD TBD 01-Apr-21 01-Apr-23

Single Sign-on for Applications  TBD TBD 01-Mar-21 01-Mar-22

Microsoft Advanced Threat Protection (ATP) TBD TBD 01-Mar-21 01-Mar-22

Routine Server Replacement and Enhancement TBD TBD 01-May-21 01-May-23

Routine Storage Replacement and consolidation TBD TBD 01-Mar-21 01-May-22

Server Expansion TBD TBD 01-Mar-21 01-May-22

Cyber Security Enhancements TBD TBD 01-Mar-21 01-Dec-23

Upgrade of Network Devices in the Ticket Vending Machine Environment TBD TBD 01-Jan-21 01-Jan-22

Upgrade of Server and Database in the TVM Environment TBD TBD 01-Feb-21 01-Feb-22

Audit of the Payment Card Industry Data Security Standard PCI-DSS TBD TBD 01-Sep-21 01-Jan-22

Contact Center Technology TBD TBD 2021 2021

Emergency Operations Center (EOC) Move TBD TBD 01-Mar-21 01-Mar-26

Paint Gun Cleaner TBD TBD 01-Mar-21 01-Jan-28
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Pressure Washer Maintenance & Repair TBD TBD 01-Mar-21 01-Feb-28

Non-Fuel Dispenser Maintenance & Repair TBD TBD 01-Dec-21 01-Nov-25

Waste Services TBD TBD 01-Apr-21 01-Apr-28

Pest Management Services TBD TBD 01-Apr-21 01-Apr-28

Cardboard Compactor Services TBD TBD 01-Mar-21 01-Feb-28

Plumbing Maintenance & Repair TBD TBD 01-Aug-21 01-Jul-28

Drain Inlet Upgrade, Maintenance & Repair TBD TBD 01-Aug-21 01-Jul-28

Fire Life Safety Systems TBD TBD 01-Dec-20 01-Dec-21

Replace Ceiling Tiles at River Oaks TBD TBD 01-Apr-21 01-Jul-21

Bulk Propane Purchase: Cerone TBD TBD 01-Jun-21 01-May-28

Bulk Propane TBD TBD 01-Sep-21 01-Sep-26

Guadalupe Yard Hoist Replacement TBD TBD 01-Aug-21 01-Aug-21

Guadalupe Parts Carousels TBD TBD 01-Oct-21 01-Jan-22

O&R Division Replacement Tug TBD TBD 01-Feb-21 01-Feb-21

Chaboya Parts Warehouse Electric Forklift TBD TBD 01-Aug-21 01-Aug-21

VTA Access Paratransit 25 Wheelchair Cutaway Procurement TBD TBD 01-Feb-21 01-Feb-22

Bus HVAC & Heating Parts TBD TBD 01-Feb-21 01-Feb-46

Vapor Bus International Door System TBD TBD 01-Sep-21 01-Sep-26

Upholstery Parts TBD TBD 01-Nov-21 01-Nov-26

Bus Wiper & Mirror Replacement Parts TBD TBD 01-Jan-21 01-Jan-26

Bus Suspension Replacement Parts TBD TBD 01-Mar-21 01-Mar-26

Bus Bicycle Rack Replacement TBD TBD 01-Jul-21 01-Jul-26

Bus Exhaust Parts TBD TBD 01-Nov-21 01-Nov-26

Rail Lubricants TBD TBD 01-Aug-21 01-Aug-26

Employee Uniforms TBD TBD 01-Sep-21 01-Sep-28

ID Patches TBD TBD 01-Dec-21 01-Dec-26

Printing of VTA Bus & Light Rail Carcards TBD TBD 01-Mar-21 01-Mar-26

Small Package Delivery Service TBD TBD 01-Nov-21 01-Nov-26

Air Compressor Maintenance Service TBD TBD 01-Mar-21 01-Mar-26

Safe Driving Awards Supplies TBD TBD TBD TBD

Transit-Oriented Communities Planning Studies TBD TBD 01-Apr-21 01-Dec-22

28th St./Little Portugal BART Station Transit-Oriented Development Master Plan TBD TBD 01-Jun-21 01-Dec-21

Third Party Liability Claims Administrator TBD TBD 01-Jul-21 01-Jul-27

Insurance & Risk Management Broker of Record TBD TBD 01-Jul-21 01-Jul-26

Owner Controlled Safety Consultant TBD TBD 01-May-21 01-Jul-26

Bus Shelter Procurement TBD TBD 2021 2028

2021 Better Bus Stops TBD TBD 2021 2022

Downtown San Jose Wayfinding Signage TBD TBD 2021 2022

Accessible Automated Electric Vehicle (AAeV) Demonstration TBD TBD 01-Mar-21 01-Dec-22

Planning On-Call List TBD TBD 2021 2024

Stevens Creek Corridor Vision Study TBD TBD 01-Jul-21 01-Jul-22

Community Engagement and Marketing TBD TBD 2021 2022

Adult Bicycle Education TBD TBD 01-Mar-21 01-Mar-23
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Bascom Corridor Complete Streets Design TBD TBD 2021 2023

Project VTA Business Plan TBD TBD 2021 2022

RFQ RFP Estimated Start

Estimated 

Contract 

Completion
BSVII Contract 1 - Systems Available Summer 2021 2021 2029

BSVII Contract 2 - Tunnel and Trackwork Available TBD 2022 2028

BSVII Contract 3 - Newhall Yard and Santa Clara Station TBD Summer 2021 2023 2028

BSVII Contract 4 - Underground Stations and Support Facilities Feb-21 Summer 2021 2022 2028
BSVII Construction Safety Oversight TBD Spring 2021 2021 2030

For the latest VTA Procurement information please visit: https://www.vta.org/solicitations

Become a VTA vendor to receive automated procurement information: https://www.vta.org/user/register

*Information subject to change

BART Silicon Valley Phase II
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